

August 6, 2026

Michael Bedar
Middle Creek Program Coordinator
Water Resources Department
County of Lake

RE: MIDDLE CREEK RESTORATION PROJECT – TOWER FACILITIES

I am the Land Agent for the relocation of PG&E's Tower facilities to accommodate your proposed project described above.

The scope of work is expected to include 7 tower modifications, and a first Engineering Advance (EA) of \$200,000.00 is expected to provide sufficient funding for very preliminary modeling with limited design development (likely no more than 30%). To finish the engineering stage, additional Engineering Advances will be needed. Approximately \$400k to \$800k will be requested. However, that ballpark is subject to change once our T-line engineers have a deep dive and develop a firm scope of work.

The estimated project cost range is \$3.5M to \$7.0M. At any point throughout the project, if you would like to stop/cancel the project, we will refund the remaining portion of the EA deposit.

Once we have a relocation design and costs, you will be required to enter into an Actual Cost Agreement with PG&E and provide PG&E with the total estimated cost, less the advance deposit, prior to the actual relocation of PG&E's distribution facilities.

Please have this letter signed and return it via email and submit the EA payment deposit in the amount of \$200,000.00 to PG&E, P. O. Box 997300, Sacramento, CA so that we may begin the engineering work. No work can be started until we receive the signed letter and deposit.



Sal Graciliano
Land Rights Services

4101 Wible Rd
Bakersfield, CA 93313

c 661-865-2319
SXGG@PGE.com

Should you have any questions or comments, I can be reached at the above referenced number.

Sincerely,

Salvador Graciliano
Land Agent

I hereby request PG&E to begin preliminary engineering work to develop costs for the relocation of PG&E's tower facilities subject to the terms and conditions stated above.

Agreed to by: Water Resources Department
County of Lake

By _____

Name: _____

Title: _____

Date: _____